

Ionia County Road Department
 Contract # 25-20 Chip Seal & Fog Seal
 Monday, March 3, 2025 @ 10:30 a.m.

Tabulation

Project/Work Items	Quantity	Unit	Fahrner Asphalt Sealers		Pavement Maint Systems		Highway Maintenance	
			Unit price	Total	Unit price	Total	Unit price	Total
Maintaing Traffic	1	LSUM	\$2,000.00	\$2,000.00	\$12,200.00	\$12,200.00	\$5,000.00	\$5,000.00
Seal, Single Chip Modified (ICRD to provide coarse aggregate)	45,000	Syd	\$1.64	\$73,800.00	\$2.08	\$93,600.00	\$1.95	\$87,750.00
Seal, Single Chip Modified -Urban Loactions (ICRD to provide coarse aggregate)	30,590	Syd	\$1.80	\$55,062.00	\$2.23	\$68,215.70	\$2.10	\$64,239.00
Seal, Single Chip Modified (Contractor to provide coarse aggregate)	0	Syd	\$2.27	\$0.00	\$2.72	\$0.00	\$2.55	\$0.00
Seal, Single Chip Modified -Urban Loactions (Contractor to provide coarse aggregate)	0	Syd	\$2.47	\$0.00	\$2.87	\$0.00	\$2.70	\$0.00
Seal, Fog	0	Syd	\$0.44	\$0.00	\$0.46	\$0.00	\$0.56	\$0.00
Project Total				\$130,862.00		\$174,015.70		\$156,989.00

Notes:

(1) Additinoal pickup sweeping on non urban roads \$175/HR	Due to present work load this work will be done in spring of 2026
(2) Overband crack seal pre-treat or stand alone \$1.57/Pound	
(3) Temporary pavement markers \$2.00/Per	

Board Action 03/11/25: Approve Bid to Lowest Bidder